DOT_RGGBO1

* ok *

* Kk *

WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON

DATE: 01/19/2001

Bl D CHECK REPORT TIVE: 13: 26
PS&E JOB NO: 00X313 REVI SION NO : 1 Bl DS OPENED ON : Feb 14 2001
CONTRACT NO: 006019 REGION NO : 4 AWARDED ON : Feb 16 2001
VERSI ON NO : 1 WORK ORDER# : XL1010
HY CSROL4 e LOWBIDDER ------- =------- 2ND BIDDER ------- ------- 3RD BIDDER -------
TITLE : SR 14 SCARSELLA BROS. | NC. GOODFELLOW BROS., | NC. JOHNSON WESTERN GUNI TE COMPAI
E&E&g”ﬁﬁé iﬂ\éé‘a 19460 84TH AVE S 1407 N WALLA WALLA AVE 940 DOOLI TTLE DRI VE
00X313 KENT WA 98032- 1240 98801- 1530
PROJECT NH- 0014( 037) SEATTLE WA 981680388 WENATCHEE WA 98807059¢ SAN LEANDRO CA 945771021
COUNTY(S) : KLI CKI TAT CONTRACTOR NUMBER : 746000 CONTRACTOR NUMBER : 100296 CONTRACTOR NUMBER : 100040
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNI T PRI CE PER UNI T/ PRI CE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. /
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF.
PREPARATI ON
1 MOBI LI ZATI ON
L.S. -20.00% -16.67% -43.33%
150, 000. 00 120, 000. 00 - 30, 000 125, 000. 00 -25, 000 85, 000. 00 - 65, 000
2  REMOVI NG EXI STI NG COMPONENTS OF TUNNEL NO. 14/216
L.S. -20.00% -1.25% -9.33%
150, 000. 00 120, 000. 00 - 30, 000 148, 120. 00 -1, 880 136, 000. 00 - 14, 000
3 REMOVI NG GUARDRAI L
1585. 0000 L.F. 1. 5000 5. 5000 266.67% 5. 0000 233.33% 18.5000 1,133.33%
2,377.50 8,717.50 6, 340 7,925. 00 5,548 29, 322.50 26, 945
4 REMOVI NG GUARDRAI L ANCHOR
4. 0000 EACH 150. 0000 175. 0000 16.67% 210. 0000 40. 00 % 1,900. 0000 1,166.67%
600. 00 700. 00 100 840. 00 240 7, 600. 00 7,000
5 REMOVI NG PAINT LI NE
1500. 0000 L.F. 0. 4000 0. 7500 87.50% 1.1000 175.00% 0. 8000 100. 00 %
600. 00 1, 125. 00 525 1, 650. 00 1, 050 1, 200. 00 600
DRAI NAGE
6 UNDERDRAIN PI PE 10 IN. DI AM
94. 0000 L.F. 15. 0000 30. 0000 100. 00% 20. 0000 33.33% 20. 0000 33.33%
1, 410. 00 2, 820. 00 1,410 1, 880. 00 470 1, 880. 00 470
7 DRAIN PIPE 10 IN. DI AM
10. 0000 L.F. 7.5000 30. 0000 300. 00% 30. 0000 300. 00 % 20. 0000 166. 67 %
75. 00 300. 00 225 300. 00 225 200. 00 125
STRUCTURE
8 FORCE ACCOUNT ROCK SCALI NG
EST. 0. 00% 0.00% 0.00%
18, 000. 00 18, 000. 00 18, 000. 00 18, 000. 00
9 STRUCTURE EXCAVATI ON CLASS A | NCL. HAUL
40. 0000 C.Y. 75. 0000 50. 0000 -33.33% 125. 0000 66.67 % 170. 0000 126.67%
3, 000. 00 2, 000. 00 -1, 000 5, 000. 00 2, 000 6, 800. 00 3, 800
10 ST. REINF. BAR FOR TUNNEL PORTAL
45300. 0000 LB. 0. 6500 0. 8500 30.77% 0. 8000 23.08% 0. 8000 23.08%
29, 445. 00 38, 505. 00 9, 060 36, 240. 00 6, 795 36, 240. 00 6, 795



DOT_RGGBO1

PS&E JOB NO: 00X313
CONTRACT NO: 006019

REVISION NO : 1
REGON NO : 4

WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON

* ok *

Bl D CHECK REPORT

* Kk *

DATE: 01/19/2001
TI ME: 13: 26

BI DS OPENED ON : Feb 14 2001

AWARDED ON : Feb 16 2001

VERSI ON NO : 1 WORK ORDER# : XL1010
HY CSROL4 e LOWBIDDER ------- =------- 2ND BIDDER ------- ------- 3RD BIDDER -------
TITLE : SR 14 SCARSELLA BROS. | NC. GOODFELLOW BROS., | NC. JOHNSON WESTERN GUNI TE COMPAI
E&E&g”ﬁﬁé iﬂ\éé‘a 19460 84TH AVE S 1407 N WALLA WALLA AVE 940 DOOLI TTLE DRI VE
00X313 KENT WA 98032- 1240 98801- 1530
PROJECT NH- 0014( 037) SEATTLE WA 981680388 WENATCHEE WA 98807059¢ SAN LEANDRO CA 945771021
COUNTY(S) : KLI CKI TAT CONTRACTOR NUMBER : 746000 CONTRACTOR NUMBER : 100296 CONTRACTOR NUMBER : 100040
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNI T PRI CE PER UNI T/ PRI CE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. /
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF.
STRUCTURE
11 CONC. CLASS 4000 FOR TUNNEL PORTAL
226. 0000 C.Y. 400. 0000 1, 000. 0000 150. 00% 825. 0000 106.25% 800. 0000 100. 00 %
90, 400. 00 226, 000. 00 135, 600 186, 450. 00 96, 050 180, 800. 00 90, 400
12 DEFI Cl ENT STRENGTH CONC. PRI CE ADJUSTMENT
CALC 0. 00% 0.00% 0.00%
-1.00 -1.00 -1.00 -1.00
13  ROCK DOWEL TYPE 1
1360. 0000 L.F. 100. 0000 50. 0000 -50. 00% 50. 0000 -50.00% 40. 0000 -60.00%
136, 000. 00 68, 000. 00 - 68, 000 68, 000. 00 -68, 000 54, 400. 00 -81, 600
14  ROCK DOWEL TYPE 2
3335. 0000 L.F. 80. 0000 37.5000 -53.13% 50. 0000 -37.50% 38. 0000 -52.50%
266, 800. 00 125, 062. 50 -141,738 166, 750. 00 -100, 050 126, 730. 00 - 140, 070
15  PREFABRI CATED DRAI NAGE MATERI AL
260. 0000 S.Y. 15. 0000 10. 0000 -33.33% 8. 0000 -46.67% 25. 0000 66. 67 %
3, 900. 00 2, 600. 00 -1, 300 2, 080. 00 -1, 820 6, 500. 00 2,600
SURFACI NG
16 CRUSHED SURFACI NG TOP COURSE
70. 0000 TON 20. 0000 30. 0000 50. 00% 33. 0000 65. 00 % 26.5000 32.50%
1, 400. 00 2, 100. 00 700 2,310. 00 910 1, 855. 00 455
ASPHALT CONCRETE PAVEMENT
17 PLANI NG Bl TUM NOUS PAVEMENT
2350. 0000 S.Y. 6. 0000 6. 0000 0.00% 5. 0000 -16.67% 7.2000 20.00 %
14, 100. 00 14, 100. 00 0 11, 750. 00 -2,350 16, 920. 00 2,820
18 ASPHALT CONC. PAVEMENT CL. A PG 64- 2
570. 0000 TON 60. 0000 65. 0000 8.33% 60. 0000 0.00% 66. 0000 10. 00 %
34, 200. 00 37, 050. 00 2, 850 34, 200. 00 0 37, 620. 00 3,420
TRAFFI C
19 BEAM GUARDRAI L TYPE THRI E BEAM
158. 0000 L.F. 12. 5000 26.5000 112.00% 35. 0000 180. 00 % 120. 0000 860. 00 %
1, 975. 00 4,187.00 2,212 5, 530. 00 3, 555 18, 960. 00 16, 985
20 BEAM GUARDRAI L FLARED TERM NAL
2.0000 EACH 1, 850. 0000 2, 000. 0000 8.11% 2, 000. 0000 8.11% 2, 000. 0000 8.11%
3, 700. 00 4, 000. 00 300 4, 000. 00 300 4, 000. 00 300



DOT_RGGBO1

* ok *

* Kk *

WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON

DATE: 01/19/2001

Bl D CHECK REPORT TIVE: 13: 26
PS&E JOB NO: 00X313 REVI SION NO : 1 Bl DS OPENED ON : Feb 14 2001
CONTRACT NO: 006019 REGION NO : 4 AWARDED ON : Feb 16 2001
VERSI ON NO : 1 WORK ORDER# : XL1010
HY CSROL4 e LOWBIDDER ------- =------- 2ND BIDDER ------- ------- 3RD BIDDER -------
TITLE : SR 14 SCARSELLA BROS. | NC. GOODFELLOW BROS., | NC. JOHNSON WESTERN GUNI TE COMPAI
E&E&g”ﬁﬁé iﬂ\éé‘a 19460 84TH AVE S 1407 N WALLA WALLA AVE 940 DOOLI TTLE DRI VE
00X313 KENT WA 98032- 1240 98801- 1530
PROJECT NH- 0014( 037) SEATTLE WA 981680388 WENATCHEE WA 98807059¢ SAN LEANDRO CA 945771021
COUNTY(S) : KLI CKI TAT CONTRACTOR NUMBER : 746000 CONTRACTOR NUMBER : 100296 CONTRACTOR NUMBER : 100040
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNI T PRI CE PER UNI T/ PRI CE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. /
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF.
TRAFFI C
21 BEAM GUARDRAI L TRANSI TI ON SECTI ON TYPE 10
2.0000 EACH 1, 300. 0000 1, 300. 0000 0.00% 1, 300. 0000 0.00% 2, 000. 0000 53.85%
2, 600. 00 2, 600. 00 0 2, 600. 00 0 4, 000. 00 1, 400
22 BEAM GUARDRAI L TRANSI TI ON SECTI ON TYPE 11
2.0000 EACH 1, 300. 0000 1, 300. 0000 0.00% 1, 300. 0000 0.00% 2, 000. 0000 53.85%
2, 600. 00 2, 600. 00 0 2, 600. 00 0 4, 000. 00 1, 400
23 REMOVI NG AND RESETTI NG BEAM GUARDRAI L
38. 0000 L.F. 6. 5000 25. 0000 284.62% 17. 0000 161.54% 70. 0000 976.92%
247.00 950. 00 703 646. 00 399 2, 660. 00 2,413
24 SINGLE SLOPE CONC. BARRI ER
1192. 0000 L.F. 45. 0000 60. 0000 33.33% 60. 0000 33.33% 77.0000 71.11%
53, 640. 00 71, 520. 00 17, 880 71, 520. 00 17, 880 91, 784. 00 38, 144
25 PAINT LI NE
3680. 0000 L.F. 0. 3000 0. 3000 0.00% 0. 3500 16.67 % 0. 3000 0.00%
1, 104. 00 1, 104. 00 0 1, 288. 00 184 1, 104. 00 0
26 TEMPORARY PAVEMENT MARKI NG
2450. 0000 L.F. 0. 1500 0. 8000 433.33% 1. 0000 566.67 % 0. 1500 0.00%
367.50 1, 960. 00 1,593 2, 450. 00 2,083 367.50 0
27 PERMANENT SI GNI NG
L.S. -25.00% 200. 00 % -7.50%
2, 000. 00 1, 500. 00 -500 6, 000. 00 4,000 1, 850. 00 -150
28 TYPE ||| BARRI CADE
6. 0000 EACH 150. 0000 175. 0000 16.67% 150. 0000 0.00% 160. 0000 6.67%
900. 00 1, 050. 00 150 900. 00 0 960. 00 60
29 TEMPORARY TRAFFI C CONTROL DEVI CES
L.S. 0. 00% 120. 00 % 5.00 %
2, 500. 00 2, 500. 00 0 5, 500. 00 3, 000 2, 625. 00 125
30 PORTABLE CHANGEABLE MESSAGE SI GN
4. 0000 EACH 6, 000. 0000 6, 500. 0000 8.33% 7, 500. 0000 25.00 % 5, 250. 0000 -12.50%
24, 000. 00 26, 000. 00 2,000 30, 000. 00 6, 000 21, 000. 00 -3,000
31 OPERATI ON OF PORTABLE CHANGEABLE MESSAGE S| GN
1400. 0000 HR 5. 0000 4. 0000 -20.00% 10. 0000 100. 00 % 5. 5000 10. 00 %
7, 000. 00 5, 600. 00 -1, 400 14, 000. 00 7, 000 7,700. 00 700



DOT_RGGBO1

WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON

* ok *

* Kk *

DATE: 01/19/2001

Bl D CHECK REPORT TIVE: 13: 26
PS&E JOB NO: 00X313 REVI SION NO : 1 Bl DS OPENED ON : Feb 14 2001
CONTRACT NO: 006019 REGION NO : 4 AWARDED ON : Feb 16 2001
VERSI ON NO : 1 WORK ORDER# : XL1010
HY CSROL4 e LOWBIDDER ------- =------- 2ND BIDDER ------- ------- 3RD BIDDER -------
TITLE : SR 14 SCARSELLA BROS. | NC. GOODFELLOW BROS., | NC. JOHNSON WESTERN GUNI TE COMPAI
E&E&g”ﬁﬁé iﬂ\éé‘a 19460 84TH AVE S 1407 N WALLA WALLA AVE 940 DOOLI TTLE DRI VE
00X313 KENT WA 98032- 1240 98801- 1530
PROJECT NH- 0014( 037) SEATTLE WA 981680388 WENATCHEE WA 98807059¢ SAN LEANDRO CA 945771021
COUNTY(S) : KLI CKI TAT CONTRACTOR NUMBER : 746000 CONTRACTOR NUMBER : 100296 CONTRACTOR NUMBER : 100040
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNI T PRI CE PER UNI T/ PRI CE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. /
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF.
TRAFFI C
32 TRAFFI C CONTROL LABOR
880. 0000 HR 35. 0000 35. 0000 0.00% 39. 0000 11.43% 36. 0000 2.86%
30, 800. 00 30, 800. 00 0 34, 320. 00 3,520 31, 680. 00 880
33 TRAFFI C CONTROL VEHI CLE
40. 0000 DAY 75. 0000 50. 0000 -33.33% 35. 0000 -53.33% 74. 0000 -1.33%
3, 000. 00 2, 000. 00 -1, 000 1, 400. 00 -1, 600 2, 960. 00 - 40
34 TRAFFI C CONTROL SUPERVI SOR
400. 0000 HR 50. 0000 37.5000 -25.00% 40. 0000 -20.00% 37.0000 -26.00%
20, 000. 00 15, 000. 00 -5,000 16, 000. 00 -4,000 14, 800. 00 -5,200
35 CONSTRUCTI ON SI GNS CLASS A
710. 0000 S. F. 15. 0000 12. 0000 -20.00% 11. 0000 -26.67% 14. 0000 -6.67%
10, 650. 00 8, 520. 00 -2,130 7, 810. 00 -2,840 9, 940. 00 -710
OTHER | TEMS
36 GRAVEL BACKFI LL FOR DRAI N
465. 0000 C.Y. 25. 0000 40. 0000 60. 00 % 45. 0000 80. 00 % 53. 0000 112.00%
11, 625. 00 18, 600. 00 6,975 20, 925. 00 9, 300 24, 645. 00 13, 020
37 10 DAY CLOSURE | NCENTI VE
EST. 0. 00% 0.00% 0.00%
50, 000. 00 50, 000. 00 50, 000. 00 50, 000. 00
38 REI MBURSEMENT FOR THI RD PARTY DAMAGE
EST. 0. 00% 0.00% 0.00%
5. 00 5. 00 5. 00 5. 00
39 M NOR CHANGE
CALC 0. 00% 0.00% 0.00%
-1.00 -1.00 -1.00 -1.00
40  FI BER REI NFORCED SHOTCRETE FACI NG
15500. 0000 S. F. 45. 0000 12. 0000 -73.33% 12. 0000 -73.33% 15. 0000 -66.67%
697, 500. 00 186, 000. 00 -511, 500 186, 000. 00 -511, 500 232, 500. 00 - 465, 000
41 SPILL PREVENTI ON PLAN
L.S. 25.00% -16.67% 337.50%
1, 200. 00 1, 500. 00 300 1, 000. 00 -200 5, 250. 00 4,050
42 FORCE ACCOUNT VI SUAL M TI GATI ON
EST. 0. 00% 0.00% 0.00%
2, 500. 00 2, 500. 00 2, 500. 00 2, 500. 00



DOT_RGGBO1
PS&E JOB NO: 00X313 REVI S| ON NO
CONTRACT NO: 006019 REGI ON NO
VERSI ON NO : 1 WORK ORDER#
HWY : SR 014
TITLE SR 14
LYLE TUNNEL 14/216
PORTALS AND LI NER
00X313
PROJECT © NH0014(037)

COUNTY(S) : KLI CKI TAT

WASHI

1
4
: XL1010

ENGR S. EST.
PRI CE PER UNI T/
TOTAL AMOUNT

NGTON STATE DEPARTMENT OF TRANSPORTATI ON
Bl D CHECK REPORT

SCARSELLA BROS.
19460 84TH AVE S
KENT WA 98032- 1240

WA 981680388
CONTRACTOR NUMBER :

GOODFELLOW BRCS.
1407 N WALLA WALLA AVE

WA 98807059¢
CONTRACTOR NUMBER :

PRI CE PER UNI T/
TOTAL AMOUNT

PRI CE PER UNI T/
TOTAL AMOUNT

DATE: 01/19/2001
TI ME: 13: 26

BI DS OPENED ON : Feb 14 2001

AWARDED ON : Feb 16 2001
------- 3RD BIDDER -------

JOHNSON WESTERN GUNI TE COVPA!
940 DOOLI TTLE DRI VE

SAN LEANDRO CA 945771021
CONTRACTOR NUMBER : 100040

PRI CE PER UNI T/ % DI FF. /
TOTAL AMOUNT AMT. DI FF.

| TEM | TEM DESCRI PTI ON UNI T
NO. EST. QUANTI TY MEAS
OTHER | TEMS
43 UNREI NFORCED SHOTCRETE FACI NG
3460. 0000 S. F.

CONTRACT TOTAL

6. 0000
20, 760. 00

$1, 852, 979. 00

4.0000 -33.33%
13, 840. 00 -6,920

$1, 244, 874. 00 $1, 293, 867. 00

$1, 296, 196. 00 -30. 05%



DOT_RGGBO1

PS&E JOB NO: 00X313
CONTRACT NO: 006019

REVISION NO : 1
REGON NO : 4

* ok *

* Kk *

WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON
Bl D CHECK REPORT

DATE: 01/19/2001
TI ME: 13: 26

BI DS OPENED ON : Feb 14 2001

AWARDED ON : Feb 16 2001

VERSI ON NO : 1 WORK ORDER# : XL1010
HY CSROL4 e 4TH BIDDER ------- ------- 5TH BIDDER ------- ------- 6TH BIDDER -------
TITLE : sté4TUNNEL 147 216 L R L CONSTRUCTI ON CO. FRONTI ER- KEMPER CONSTRUCTORS, DI AMACO | NC
PORTALS AND LI NER 1605 STOREHOUSE LANE 4634 E MARGI NAL WAY S STE C-: 40 LAKE BELLEVUE DR STE 100
00X313 97141
PROJECT NH- 0014( 037) TILLAMOOK  OR 971410432 SEATTLE WA 981342328 BELLEVUE WA 980052480
COUNTY(S) : KLI CKI TAT CONTRACTOR NUMBER : 100044 CONTRACTOR NUMBER : 280570 CONTRACTOR NUMBER : 100065
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNI T PRI CE PER UNI T/ PRI CE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. /
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF.
PREPARATI ON
1 MOBI LI ZATI ON
L.S. -16.67% -3.33% 0.00%
150, 000. 00 125, 000. 00 - 25,000 145, 000. 00 -5, 000 150, 000. 00 0
2  REMOVI NG EXI STI NG COMPONENTS OF TUNNEL NO. 14/216
L.S. 74.38% 185.33% 137.55%
150, 000. 00 261, 575. 23 111, 575 428, 000. 00 278, 000 356, 325. 00 206, 325
3 REMOVI NG GUARDRAI L
1585. 0000 L.F. 1. 5000 6. 9300 362. 00% 5. 0000 233.33% 10. 0000 566. 67 %
2,377.50 10, 984. 05 8, 607 7,925. 00 5,548 15, 850. 00 13, 473
4 REMOVI NG GUARDRAI L ANCHOR
4. 0000 EACH 150. 0000 250. 4400 66. 96 % 150. 0000 0.00% 100. 0000 -33.33%
600. 00 1,001. 76 402 600. 00 0 400. 00 -200
5 REMOVI NG PAINT LI NE
1500. 0000 L.F. 0. 4000 0. 9500 137.50% 0. 7000 75. 00 % 1. 0000 150. 00 %
600. 00 1, 425. 00 825 1, 050. 00 450 1, 500. 00 900
DRAI NAGE
6 UNDERDRAIN PI PE 10 IN. DI AM
94. 0000 L.F. 15. 0000 5. 9300 -60.47% 25. 0000 66.67 % 30. 0000 100. 00 %
1, 410. 00 557. 42 -853 2, 350. 00 940 2, 820. 00 1,410
7 DRAIN PIPE 10 IN. DI AM
10. 0000 L.F. 7.5000 5. 5700 -25.73% 60. 0000 700. 00 % 30. 0000 300. 00 %
75. 00 55. 70 -19 600. 00 525 300. 00 225
STRUCTURE
8 FORCE ACCOUNT ROCK SCALI NG
EST. 0. 00% 0.00% 0.00%
18, 000. 00 18, 000. 00 18, 000. 00 18, 000. 00
9 STRUCTURE EXCAVATI ON CLASS A | NCL. HAUL
40. 0000 C.Y. 75. 0000 101. 9000 35.87% 160. 0000 113.33% 40. 0000 -46.67%
3, 000. 00 4, 076. 00 1,076 6, 400. 00 3, 400 1, 600. 00 -1, 400
10 ST. REINF. BAR FOR TUNNEL PORTAL
45300. 0000 LB. 0. 6500 0. 3400 -47.69% 1. 0000 53.85% 2.0000 207.69%
29, 445. 00 15, 402. 00 - 14, 043 45, 300. 00 15, 855 90, 600. 00 61, 155



DOT_RGGBO1 WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON DATE: 01/ 19/ 2001
* % * B| D CHECK REPORT * * = TIVE: 13: 26
PS&E JOB NO: 00X313 REVI SION NO : 1 Bl DS OPENED ON : Feb 14 2001
CONTRACT NO: 006019 REGION NO : 4 AWARDED ON : Feb 16 2001
VERSI ON NO : 1 WORK ORDER# : XL1010
HY CSROL4 e 4TH BIDDER ------- ------- 5TH BIDDER ------- ------- 6TH BIDDER -------
TITLE : sté4TUNNEL 147 216 L R L CONSTRUCTI ON CO. FRONTI ER- KEMPER CONSTRUCTORS, DI AMACO | NC
PORTALS AND LI NER 1605 STOREHOUSE LANE 4634 E MARGI NAL WAY S STE C-: 40 LAKE BELLEVUE DR STE 100
00X313 97141
PROJECT NH- 0014( 037) TILLAMOOK  OR 971410432 SEATTLE WA 981342328 BELLEVUE WA 980052480
COUNTY(S) : KLI CKI TAT CONTRACTOR NUMBER : 100044 CONTRACTOR NUMBER : 280570 CONTRACTOR NUMBER : 100065
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNI T PRI CE PER UNI T/ PRI CE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. /
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF.
STRUCTURE
11 CONC. CLASS 4000 FOR TUNNEL PORTAL
226. 0000 C.Y. 400. 0000 1, 002. 2900 150.57% 1, 000. 0000 150. 00 % 900. 0000 125. 00 %
90, 400. 00 226, 517. 54 136, 118 226, 000. 00 135, 600 203, 400. 00 113, 000
12 DEFI Cl ENT STRENGTH CONC. PRI CE ADJUSTMENT
CALC 0. 00% 0.00% 0.00%
-1.00 -1.00 -1.00 -1.00
13  ROCK DOWEL TYPE 1
1360. 0000 L.F. 100. 0000 35. 7200 -64.28% 25. 0000 -75.00% 30. 0000 -70.00%
136, 000. 00 48,579. 20 -87, 421 34, 000. 00 -102, 000 40, 800. 00 - 95, 200
14  ROCK DOWEL TYPE 2
3335. 0000 L.F. 80. 0000 24. 6800 -69.15% 22. 0000 -72.50% 35. 0000 -56.25%
266, 800. 00 82, 307. 80 -184, 492 73, 370. 00 -193, 430 116, 725. 00 -150, 075
15  PREFABRI CATED DRAI NAGE MATERI AL
260. 0000 S.Y. 15. 0000 13. 5900 -9.40% 6. 0000 -60.00% 20. 0000 33.33%
3, 900. 00 3, 533. 40 -367 1, 560. 00 -2,340 5, 200. 00 1, 300
SURFACI NG
16 CRUSHED SURFACI NG TOP COURSE
70. 0000 TON 20. 0000 33.9700 69. 85% 15. 0000 -25.00% 35. 0000 75. 00 %
1, 400. 00 2,377.90 978 1, 050. 00 -350 2, 450. 00 1, 050
ASPHALT CONCRETE PAVEMENT
17 PLANI NG Bl TUM NOUS PAVEMENT
2350. 0000 S.Y. 6. 0000 8. 1500 35.83% 3. 0000 -50.00% 7.0000 16.67 %
14, 100. 00 19, 152. 50 5,053 7, 050. 00 -7,050 16, 450. 00 2,350
18 ASPHALT CONC. PAVEMENT CL. A PG 64- 2
570. 0000 TON 60. 0000 74.7300 24.55% 40. 0000 -33.33% 50. 0000 -16.67%
34, 200. 00 42,596. 10 8, 396 22, 800. 00 -11, 400 28, 500. 00 -5,700
TRAFFI C
19 BEAM GUARDRAI L TYPE THRI E BEAM
158. 0000 L.F. 12. 5000 33.9700 171.76% 25. 0000 100. 00 % 30. 0000 140. 00 %
1, 975. 00 5, 367. 26 3,392 3, 950. 00 1,975 4, 740. 00 2,765
20 BEAM GUARDRAI L FLARED TERM NAL
2.0000 EACH 1, 850. 0000 2, 581. 4300 39.54% 1, 900. 0000 2.70% 500. 0000 -72.97%
3, 700. 00 5,162. 86 1, 463 3, 800. 00 100 1, 000. 00 -2,700



DOT_RGGBO1 WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON DATE: 01/ 19/ 2001
* % * B| D CHECK REPORT * * = TIVE: 13: 26
PS&E JOB NO: 00X313 REVI SION NO : 1 Bl DS OPENED ON : Feb 14 2001
CONTRACT NO: 006019 REGION NO : 4 AWARDED ON : Feb 16 2001
VERSI ON NO : 1 WORK ORDER# : XL1010
HY CSROL4 e 4TH BIDDER ------- ------- 5TH BIDDER ------- ------- 6TH BIDDER -------
TITLE : sté4TUNNEL 147 216 L R L CONSTRUCTI ON CO. FRONTI ER- KEMPER CONSTRUCTORS, DI AMACO | NC
PORTALS AND LI NER 1605 STOREHOUSE LANE 4634 E MARGI NAL WAY S STE C-: 40 LAKE BELLEVUE DR STE 100
00X313 97141
PROJECT NH- 0014( 037) TILLAMOOK  OR 971410432 SEATTLE WA 981342328 BELLEVUE WA 980052480
COUNTY(S) : KLI CKI TAT CONTRACTOR NUMBER : 100044 CONTRACTOR NUMBER : 280570 CONTRACTOR NUMBER : 100065
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNI T PRI CE PER UNI T/ PRI CE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. /
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF.
TRAFFI C
21 BEAM GUARDRAI L TRANSI TI ON SECTI ON TYPE 10
2.0000 EACH 1, 300. 0000 1, 657. 5500 27.50% 1, 220. 0000 -6.15% 400. 0000 -69.23%
2, 600. 00 3, 315.10 715 2, 440. 00 -160 800. 00 -1, 800
22 BEAM GUARDRAI L TRANSI TI ON SECTI ON TYPE 11
2.0000 EACH 1, 300. 0000 1, 657. 5500 27.50% 1, 220. 0000 -6.15% 500. 0000 -61.54%
2, 600. 00 3, 315.10 715 2, 440. 00 -160 1, 000. 00 -1, 600
23 REMOVI NG AND RESETTI NG BEAM GUARDRAI L
38. 0000 L.F. 6. 5000 22.8900 252.15% 17. 0000 161.54% 30. 0000 361.54%
247.00 869. 82 623 646. 00 399 1, 140. 00 893
24 SINGLE SLOPE CONC. BARRI ER
1192. 0000 L.F. 45. 0000 81. 5200 81.16% 60. 0000 33.33% 100. 0000 122.22%
53, 640. 00 97,171. 84 43,532 71, 520. 00 17, 880 119, 200. 00 65, 560
25 PAINT LI NE
3680. 0000 L.F. 0. 3000 0.3700 23.33% 0. 3000 0.00% 0. 7500 150. 00 %
1, 104. 00 1,361. 60 258 1, 104. 00 0 2, 760. 00 1, 656
26 TEMPORARY PAVEMENT MARKI NG
2450. 0000 L.F. 0. 1500 1. 0900 626.67% 0. 2000 33.33% 0. 5000 233.33%
367.50 2,670. 50 2,303 490. 00 123 1, 225. 00 858
27 PERMANENT SI GNI NG
L.S. 18.88% -12.50% 900. 00 %
2, 000. 00 2,377.62 378 1, 750. 00 -250 20, 000. 00 18, 000
28 TYPE ||| BARRI CADE
6. 0000 EACH 150. 0000 407.5900 171.73% 150. 0000 0.00% 300. 0000 100. 00 %
900. 00 2, 445. 54 1, 546 900. 00 0 1, 800. 00 900
29 TEMPORARY TRAFFI C CONTROL DEVI CES
L.S. 35.86% 0.00% 300. 00 %
2, 500. 00 3, 396. 62 897 2, 500. 00 0 10, 000. 00 7,500
30 PORTABLE CHANGEABLE MESSAGE SI GN
4. 0000 EACH 6, 000. 0000 13, 586. 4500 126. 44 % 5, 000. 0000 -16.67% 2, 000. 0000 -66.67%
24, 000. 00 54, 345. 80 30, 346 20, 000. 00 -4,000 8, 000. 00 - 16, 000
31 OPERATI ON OF PORTABLE CHANGEABLE MESSAGE S| GN
1400. 0000 HR 5. 0000 6. 7900 35.80% 5. 0000 0.00% 1. 0000 -80.00%
7, 000. 00 9, 506. 00 2, 506 7, 000. 00 0 1, 400. 00 -5, 600



DOT_RGGBO1 WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON DATE: 01/ 19/ 2001
* % * B| D CHECK REPORT * * = TIVE: 13: 26
PS&E JOB NO: 00X313 REVI SION NO : 1 Bl DS OPENED ON : Feb 14 2001
CONTRACT NO: 006019 REGION NO : 4 AWARDED ON : Feb 16 2001
VERSI ON NO : 1 WORK ORDER# : XL1010
HY CSROL4 e 4TH BIDDER ------- ------- 5TH BIDDER ------- ------- 6TH BIDDER -------
TITLE : sté4TUNNEL 147 216 L R L CONSTRUCTI ON CO. FRONTI ER- KEMPER CONSTRUCTORS, DI AMACO | NC
PORTALS AND LI NER 1605 STOREHOUSE LANE 4634 E MARGI NAL WAY S STE C-: 40 LAKE BELLEVUE DR STE 100
00X313 97141
PROJECT NH- 0014( 037) TILLAMOOK  OR 971410432 SEATTLE WA 981342328 BELLEVUE WA 980052480
COUNTY(S) : KLI CKI TAT CONTRACTOR NUMBER : 100044 CONTRACTOR NUMBER : 280570 CONTRACTOR NUMBER : 100065
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNI T PRI CE PER UNI T/ PRI CE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. /
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF.
TRAFFI C
32 TRAFFI C CONTROL LABOR
880. 0000 HR 35. 0000 46. 1900 31.97% 34. 0000 -2.86% 29. 0000 -17.14%
30, 800. 00 40, 647. 20 9, 847 29, 920. 00 -880 25, 520. 00 -5,280
33 TRAFFI C CONTROL VEHI CLE
40. 0000 DAY 75. 0000 95. 1100 26.81% 70. 0000 -6.67% 5. 0000 -93.33%
3, 000. 00 3, 804. 40 804 2, 800. 00 -200 200. 00 -2,800
34 TRAFFI C CONTROL SUPERVI SOR
400. 0000 HR 50. 0000 47. 5500 -4.90% 35. 0000 -30.00% 1. 0000 -98.00%
20, 000. 00 19, 020. 00 -980 14, 000. 00 -6, 000 400. 00 -19, 600
35 CONSTRUCTI ON SI GNS CLASS A
710. 0000 S. F. 15. 0000 16. 9800 13.20% 13. 0000 -13.33% 1. 0000 -93.33%
10, 650. 00 12, 055. 80 1, 406 9, 230. 00 -1, 420 710. 00 -9, 940
OTHER | TEMS
36 GRAVEL BACKFI LL FOR DRAI N
465. 0000 C.Y. 25. 0000 33.9700 35.88% 45. 0000 80. 00 % 30. 0000 20.00 %
11, 625. 00 15, 796. 05 4,171 20, 925. 00 9, 300 13, 950. 00 2,325
37 10 DAY CLOSURE | NCENTI VE
EST. 0. 00% 0.00% 0.00%
50, 000. 00 50, 000. 00 50, 000. 00 50, 000. 00
38 REI MBURSEMENT FOR THI RD PARTY DAMAGE
EST. 0. 00% 0.00% 0.00%
5. 00 5. 00 5. 00 5. 00
39 M NOR CHANGE
CALC 0. 00% 0.00% 0.00%
-1.00 -1.00 -1.00 -1.00
40  FI BER REI NFORCED SHOTCRETE FACI NG
15500. 0000 S. F. 45. 0000 10. 7400 -76.13% 12. 0000 -73.33% 12. 0000 -73.33%
697, 500. 00 166, 470. 00 -531, 030 186, 000. 00 -511, 500 186, 000. 00 -511, 500
41 SPILL PREVENTI ON PLAN
L.S. 183.05% 316.67% -16.67%
1, 200. 00 3, 396. 62 2,197 5, 000. 00 3, 800 1, 000. 00 -200
42 FORCE ACCOUNT VI SUAL M TI GATI ON
EST. 0. 00% 0.00% 0.00%
2, 500. 00 2, 500. 00 2, 500. 00 2, 500. 00



DOT_RGGBO1 WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON DATE: 01/ 19/ 2001
* % * B| D CHECK REPORT * * = TIVE: 13: 26
PS&E JOB NO: 00X313 REVI SION NO : 1 Bl DS OPENED ON : Feb 14 2001
CONTRACT NO: 006019 REGION NO : 4 AWARDED ON : Feb 16 2001
VERSI ON NO : 1 WORK ORDER# : XL1010
W CSR 014 e 4TH BIDDER ------- =------ 5TH BIDDER ------- ------- 6TH BIDDER -------
TI TLE : SR 14 L R L CONSTRUCTI ON CO. FRONTI ER- KEMPER CONSTRUCTORS, DI AMACO | NC
LYLE TUNNEL 14/216 1605 STOREHOUSE LANE 4634 E MARG NAL WAY S STE G- 40 LAKE BELLEVUE DR STE 100
PORTALS AND LI NER
00X313 97141
PROJECT . NH 0014(037) TILLAMOOK  OR 971410432 SEATTLE WA 981342328 BELLEVUE WA 980052480
COUNTY(S) : KLI CKI TAT CONTRACTOR NUMBER : 100044 CONTRACTOR NUMBER : 280570 CONTRACTOR NUMBER : 100065
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNI T PRI CE PER UNI T/ PRI CE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. /
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF.
OTHER | TEMS
43  UNREI NFORCED SHOTCRETE FACI NG
3460. 0000 S. F. 6. 0000 2. 5500 -57.50% 10. 0000 66.67 % 10. 0000 66. 67 %
20, 760. 00 8, 823. 00 -11, 937 34, 600. 00 13, 840 34, 600. 00 13, 840

CONTRACT TOTAL

$1, 852, 979. 00

$1, 376, 963. 33 -25.69% $1, 494, 573. 00 -19. 34% $1, 538, 868. 00 -16. 95%



